STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 10/ 20/ 00 I'N SAN DI EGO COUNTY | N CHULA VI STA, 10/ 23/ 00
CONTRACT NUMBER 11- 076304 NATI ONAL CI TY AND SAN DI EGO FROM CONTRACT CCDE 'B '
LOCATI ON 11-SD-805-8.6/17.5 SWEETWATER RI VER BRI DGE TO M SSI ON 41 CONTRACT | TEMS
VALLEY VI ADUCT
GRI ND AND REPLACE PAVEMENT FEDERAL Al D ACI M 805-1(580) 8E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPCSALS | SSUED 12 FUND TOTAL HA22 7,320, 000 TOTAL NUMBER OF WORKI NG DAYS 130
NUVBER OF BI DDERS 4 ENG NEERS EST 6, 665, 676. 00 AMOUNT UNDER 447, 166. 00 PERCENT UNDER EST 6.71
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 6, 218, 510. 00 4 HAZARD CONSTRUCTI ON COMPANY 858 587-3600
AND PAVEMENT SPECI ALI STS 00785859
| NCORPORATED A JO NT VENTURE
P O BOX 229000 FAX 858 453-6034
SAN DI EGO CA 92192-2000
2 6, 620, 545. 00 3 CONE ENG NEERI NG CONTRACTORS 925 838-5685
00595036
2092 OMEGA ROAD STE F FAX 925 838-5996
SAN RAMON CA 94583
3 6,778, 501. 00 1 PAVE TECH I NC 760 729-7592
00720394
4516 SALI SBURY DR FAX 760 729-6158
CARLSBAD CA 92008
4 7,249, 440. 00 2 PENHALL COVPANY 714 772-6450
00568673
P O BOX 4609 FAX 714 778-5638

ANAHEI M CA 92803



11-076304 Bl D245
11- SD-805-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 20/ 00 10/ 23/ 00

L

Bl DDER | D NAME AND ADDRESS

I ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY

LI NCOLN CA

ACME SAFETY AND SUPPLY COVPANY
SAN DI EGO CA

ATLAS FENCE COVPANY

SAN DI EGO CA

CALI FORNI A TRAFFI C MAI NTENANCE | NC
BURBANK CA

PAVEMENT RECYCLI NG SYSTEMS | NC
Rl VERSI DE CA

TRAFFI C LOOPS CRACK FI LLI NG | NC
ANAHEI M CA

ASPHALT CONCRETE DI KE

CONSTRUCTI ON AREA SI GNS

METAL BEAM GUARD RAI L

PAVEMENT MARKI NG AND TRAFFI C STRI PI NG

DI KE REMOVAL

| NSTALL TRAFFI C LOOP DETECTOR



11-076304 Bl D245
11- SD-805-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 20/ 00 10/ 23/ 00

Bl DDER | D NAME AND ADDRESS

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C DI KE COVPANY

LI NCOLN CA
ACME SAFETY
SAN DI EGO CA
ATLAS FENCE
SAN DI EGO CA
PAYCO SPECI ALTI ES
CHULA VI STA CA
TLSMTH
TUCSON AZ
TRAFFI C LOOPS CRACK FI LLI NG
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

PLACE ASPHALT CONCRETE DI KE

CONSTRUCTI ON AREA SI GNS, PORTABLE MESSAGE S| GNS ( PARTI AL)
GUARD RAI L

STRI PI NG

SEAL JA NTS

TRAFFI C LOOPS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY

LI NCOLN CA
ACME SAFETY AND SUPPLY
SAN DI EGO CA
ATLAS FENCE COVPANY
SAN DI EGO CA
HARBER COVPANY | NC
SAN BERNARDI NO CA

CONTI NUED ON NEXT PAGE

| TEM 17 (PARTI AL)
| TEM 3 ( PARTI AL)
ITEMS 9, 11, 23 AND 25 THRU 31 ( PARTIAL)

| TEMS 19 AND 20 ( PARTI AL)



11-076304 Bl D245
11- SD-805-8 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
10/ 20/ 00 10/ 23/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PAVEMENT RECYCLI NG SYSTEMS | TEM5 10 AND 13 ( PARTI AL)

Rl VERSI DE CA

PENHALL COVPANY | TEM 21 ( PARTI AL)

BLOOM NGTON CA

STATEW DE SAFETY AND SI GNS | TEMS 5 AND 8 ( PARTIAL)

POMY CA

SUDHAKAR COVPANY | TEM5 33 THRU 39 (PARTI AL)

RI ALTO CA

SUPERI CR TRAFFI C | TEMS 4 AND 6 ( PARTIAL)

COTTONWOOD CA

TRAFFI C LOOPS CRACK FI LLI NG | TEM 40 ( PARTIAL)

ANAHEI M CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ATLAS FENCE METAL BEAM GUARD RAI L

P O BOX 13249

SAN DI EGO CA

NGC/ CCAC JV ASPHALT CONCRETE ( PORTI ON)

CONTI NUED

5370 EASTGATE MALL
SAN DI EGO CA
PAYCO SPECI ALTI ES
120 N 2ND AVENUE
CHULA VI STA CA

ON NEXT PAGE

STRI PI NG



11-076304
11-SD-805-8
10/ 20/ 00

SUMMARY OF

LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
10/ 23/ 00

REMAI NI NG BI DDERS

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 STATEW DE SAFETY AND SI GNS
P O BOX 1440
Pl SMO BEACH CA

CONSTRUCTI ON AREA SI GNS



11-076304 Bl D245

11- SD-805- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 20/ 00 10/ 23/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 130 1, 100. 00 143, 000. 00
3 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 40, 000. 00* 40, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 140, 000. 00* 140, 000. 00
5 019323 TRAFFI C PLASTI C DRUM EA 48 40. 00 1, 920. 00
6 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 6 10, 000. 00 60, 000. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) M 790 40. 00 31, 600. 00
8 129100 TEMPORARY CRASH CUSHI ON MODULE EA 210 120. 00 25, 200. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 610 53. 00 32, 330. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 29, 600 .90 26, 640. 00
11 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 440 120. 00 52, 800. 00
12 152604 MODI FY | NLET EA 1 2, 000. 00 2, 000. 00
13 153152 COLD PLANE ASPHALT CONCRETE PAVENMENT M2 222,000 1.20 266, 400. 00
(30 MM MAXI MUM)
14 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 61 240. 00 14, 640. 00
15 390145 REPLACE ASPHALT CONCRETE SURFACI NG B 12 400. 00 4, 800. 00
16 390155 ASPHALT CONCRETE ( TYPE A) TONN 17, 900 46. 00 823, 400. 00
17 394001 PLACE ASPHALT CONCRETE DI KE M 29, 600 3.00 88, 800. 00
18 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 58 240. 00 13, 920. 00
19 401100 REPLACE CONCRETE PAVEMENT B 1, 890 400. 00 756, 000. 00
20 404092 SEAL PAVEMENT JO NT M 161, 000 4.45 716, 450. 00
21 420201 GRI ND EXI STI NG CONCRETE PAVENENT MR 446, 000 4.65 2,073, 900. 00
22 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 6 2, 500. 00 15, 000. 00
23 820118 GUARD RAI LI NG DELI NEATOR EA 210 20. 00 4, 200. 00
24 019324 CONCRETE BARRI ER MARKER EA 230 10. 00 2, 300. 00
25 820135 OBJECT MARKER (TYPE R) EA 7 150. 00 1, 050. 00
26 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 20 80. 00 1, 600. 00
27 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 12 3, 000. 00 36, 000. 00
28 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 19 2, 000. 00 38, 000. 00
29 (S) 839566 TERM NAL SYSTEM ( TYPE CAT) EA 4 6, 000. 00 24, 000. 00
30 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 10 600. 00 6, 000. 00
31 (S) 019325 QUADGUARD CRASH CUSHI ON EA 4 50, 000. 00 200, 000. 00
32 019326 CONCRETE BARRI ER ( TYPE 60E) (MODI FI ED) M 8 700. 00 5, 600. 00
33 (S) 840515 THERMOPLASTI C PAVENENT MARKI NG MR 77 30. 00 2,310. 00
34 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 460 2.00 16, 920. 00
35 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 9, 410 2.00 18, 820. 00
(BROKEN 3.66 M- 0.92 M
36 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 280 1. 00 280. 00

(BROKEN 5.18 M- 2.14 M



11-076304 Bl D245

11- SD-805-8 CONTRACT PROPOSAL OF LOW BI DDER PAGE 7
10/ 20/ 00 10/ 23/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON VEASURE QUANTI TY Bl D AMOUNT
37 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 64, 100 .30 19, 230. 00
38 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 28, 600 1.00 28, 600. 00
39 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 11, 200 2.00 22,400. 00
40 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 31 400. 00 12, 400. 00
41 999990 MOBI LI ZATI ON LS LUWP SUM 440, 000. 00* 440, 000. 00

TOTAL 6, 218, 510. 00



| TEM

O©oOoO~NOOULA, WN P

11-076304

11- SD-805-8

10/ 20/ 00

2

. 00*
.00
. 00*
. 00*
20.

15, 000
15.
100.
25.

1

50.

1, 500.
1.

800.
500.
48.

.00
1, 000.
450.
4.

5.

2, 000.
20.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.50
.00
.00
.35
.00
.50

00
00
00
00
00
00
00
00
50
00
00
00

00
00
00
30
00
00

10000.
260000.
50000.
200000.
960.
90000.
11850.
21000.
15250.
29600.
22000.
1500.
333000.
48800.
6000.
859200.
59200.
58000.
850500.
644000.
2363800.
12000.
4200.
3450.
350.
2400.
36000.
38000.
20000.
10000.
180000.
8000.
2310.
21150.
9410.
280.
22435.
28600.
28000.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

130.

2,900.
2, 000.
5, 400.
550.
50, 500
1, 500.
40.

OF

REMA

6000.
130000.
39260.
224600.
1920.
6000.
31600.
36750.
31720.
25160.
51920.
1000.
250860.
20862.
1788.
868329.
63344.
15312.
897750.
756700.
2261220.
24000.
4200.
2300.
910.
1500.
34800.
38000.
21600.
5500.
202000.
12000.
3080.
16920.
18820.
280.
17948.
23738.
25200.

I NI NG BI DDERS

00|
00|
00|
00|
00|
00|
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. 00*
.00
. 00*
. 00*
125.
16, 000
90.
230.
55.
1
120.
3, 500.
1.
250.
1, 500.
55.
3.
250.
415.
4.
5.
5, 000.
25.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 25
.00
.00
. 60
. 25
. 20

00
00
00
00
00
55
00
00
25
00
00
40
00
00
00
30
15
00
00

20000.
195000.
70000.
250000.
6000.
96000.
71100.
48300.
33550.
45880.
52800.
3500.
277500.
15250.
18000.
991660.
88800.
14500.
784350.
692300.
2296900.
30000.
5250.
1840.
350.
1600.
26400.
41800.
20000.
2500.
240000.
8000.
2695.
27495.
28230.
840.
38460.
35750.
35840.

Bl D245
PAGE 8
10/ 23/ 00



| TEM

40
41
TOT

11- 076304

11- SD- 805- 8

10/ 20/ 00

_______________________________ |
SECOND |
BI D AMOUNT |
_______________________________ |
300. 00 9300. 00|
250, 000. 00* 250000. 00|

6, 620, 545. 00

SUMMARY OF

THI RD |

BI D AMOUNT |
_______________________________ |
310. 00 9610. 00|

594, 000. 00* 594000. 00|

6, 778,501. 00

REMAI NI NG BI DDERS

FOURTH
BI D AMOUNT
1, 000. 00 31000. 00
600, 000. 00* 600000. 00

7,249, 440. 00

Bl D245
PAGE 9
10/ 23/ 00



